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STATE OF NORTH CAROLINA 

 
ELIZABETH CITY STATE UNIVERSITY 

 
STANDARD FORM OF AGREEMENT 
BETWEEN OWNER AND DESIGNER 

 
CAPITAL PROJECTS COSTING LESS THAN $4,000,000 

 
 

This AGREEMENT is made this  (date) day of  (month) in the year Two Thousand (year)_ between the 
State of North Carolina acting through   (University) hereinafter called the Owner, and   (design firm 
name) of  (city, state) hereinafter called the Designer. 
 
WITNESSETH, that whereas the Owner intends to construct a project with a scope consisting of:  (project 
title) hereinafter called the Project for which the following has been budgeted: 
 
Code:  (number) Item: (number)  

 

a. (Title/Brief Description) $ (Budget Amount) 

b.  

c.   

d.  
 
Total Project Budget:  $ (Total Budget Amount) 
 
The Total Project Construction Cost is not to exceed (Amount spelled out)   
       ($ Amount in numerals) 

The Total Contingency Reserve is  (Amount spelled out) ($ Amount in numerals) 

The Project Design Fee is (Amount spelled out) ($ Amount in numerals) 

 

 

NOTE:  See Article 14 
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NOW, THEREFORE, the Owner and the Designer, for the consideration hereinafter set forth, agree as 
follows: 
 
 A. The Designer shall provide professional services for the Project in accordance with the Terms 

and Conditions of this Agreement and the latest edition of the document titled “State 
Construction Manual,” which by reference is made a part of this Agreement. 

 
B. The Owner shall compensate the Designer, in accordance with the Terms and Conditions of this 

Agreement, as follows:   
 
 (1) For the Designer's BASIC SERVICES, as described and defined in Article 1 hereinafter, a Lump 

Sum of amount spelled out  ($ numerals shown in parentheses) is authorized. 
 
 (2) For the Designer's ADDITIONAL SERVICES, as described in Article 2 hereinafter, a fee must be 

agreed upon with the Owner prior to beginning the work.  The Agreement must be in 
writing and attached as an amendment to this Agreement.  In arriving at this lump sum 
fee, the maximum rates that will be considered are as follows: 

 
 (a) Principals' time at the fixed rate of  one hundred dollars ($100.00) per hour.  For the 

purpose of this agreement the principals are: 
 
  (List principals’ names) 
 
 (b) Employees' time computed at a multiple of Two and Five Tenths (2.5) times the 

employees' hourly rate. 
 
 (c) Additional services of professional consultants engaged for the normal structural, 

mechanical and electrical or architectural services, at a multiple of One and Two 
Tenths (1.2) times the amount billed to the Designer for such additional services. 

 
 (3) The times and further conditions of payment shall be as described in Article 7, PAYMENT 

TO THE DESIGNER. 
 
 C. The Designer agrees to begin work on the Project promptly upon receipt of his fully executed 

copy of this Agreement, and to pursue his work in accordance with the following schedule: 
 

DESIGNER'S PRODUCTION SCHEDULE 
 

 PHASE DATE 
 Schematic: (enter date) 
 Design Development: (enter date) 
 Working Drawings: (enter date) 
 Estimated Bid Date: (enter date) 



 
 

 

UNC Standard Form of Agreement Between Owner and Designer (7-2023)  3 
 

It is the responsibility of the Designer to maintain the above production schedule.  If for any reason it appears any phase of the 
project will be delayed, the Designer shall notify the Owner, in writing, prior to the due date of that phase with an explanation 
of the reason(s) for the delay.  If the delay(s) is approved by the Owner, the schedule may be modified and the agreement 
amended.  Both failure to give the required notification of delay and failure to meet the production schedule constitute failure 
to perform in accordance with the terms of this agreement and the agreement may be terminated in accordance with Article 
10-2.  
 

TERMS AND CONDITIONS OF THE AGREEMENT 
 
Art.  1  Basic Services of the Designer .................................................................................................. 4 
Art.  2  Additional Services of the Designer ......................................................................................... 7 
Art.  3  Full-Time Construction Inspection ........................................................................................... 8 
Art.  4  The Owner's Responsibilities.................................................................................................... 8 
Art.  5  Limitations of Project Cost and Project Scope ......................................................................... 9 
Art.  6  Reproduction Expenses .......................................................................................................... 10 
Art.  7  Payments to the Designer ...................................................................................................... 10 
Art.  8  Accounting Records of the Designer ...................................................................................... 10 
Art.  9  Ownership of Plans and Specifications .................................................................................. 11 
Art. 10  Termination of Agreement .................................................................................................... 11 
Art. 11  Successors and Assigns.......................................................................................................... 12 
Art. 12  Extent of Agreement ............................................................................................................. 12 
Art. 13  Professional Consultants ....................................................................................................... 12 
Art. 14  Supplemental Agreement (if applicable) .............................................................................. 13 
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ARTICLE 1 
BASIC SERVICES OF THE DESIGNER 

 
Schematic Design Phase   
 
1-1 The Designer shall consult with the Owner to ascertain the requirements of the project and shall 

confirm such requirements to the Owner. 
 
1-2 He shall prepare schematic design studies (see State Construction Manual), leading to a 

recommended solution together with a general description of the project for approval by the 
Owner. 

 
1-3 He shall submit to the Owner a statement of probable construction cost based on the area, 

volume or other current unit costs.  (See State Construction Manual.) 
 
1-4 The Designer will be permitted to reduce the scope of the project, within reasonable limits 

approved by Owner, if such reduction is deemed necessary in order to not exceed the total 
project budget cost as set forth in the body of Page 1 of this agreement. 

 
Design Development Phase   
 
1-5 The Designer shall prepare from the approved schematic design studies, for approval by the 

Owner, the design development documents which shall include site and floor plans, elevations 
and other drawings, and outline specifications as are necessary to fix and illustrate the size and 
character of the entire project in its essentials as to kinds of material, type of structure, 
mechanical and electrical systems, and such other work as may be required, including site and 
utility requirements. 

 
1-6 He shall submit to the Owner a further statement of probable construction cost.  (See State 

Construction Manual.) 
 
Construction Document Phase   
 
1-7 The Designer shall prepare from the approved design development documents, working 

drawings and specifications setting forth in detail and prescribing the work to be done and the 
materials, workmanship, finishes and equipment required for the engineering, architectural, 
structural, mechanical, electrical and the site work, and for service-connected equipment; and 
assemble the necessary bidding information, proposal and contract forms, and conditions of the 
contract, for approval by the Owner.  (See State Construction Manual.) 

 
1-8 He shall submit to the Owner a further statement of probable construction cost as indicated by 

fully developed requirements and current market conditions.  (See State Construction Manual.) 
 
1-9 The Designer shall request proposals, conduct a bid opening, evaluate same and make 

recommendations of award to the Owner within two workdays of the bid opening unless 
negotiations or redesign is required.  Upon award of contracts, Designer shall assure proper 
execution of the contract documents by the contractors and forward to the Owner for his 
execution and further approval. 

 
1-10 Prior to bid opening, the Designer shall fulfill the responsibilities of the Designer as outlined in the 

“Guidelines for Recruitment and Selection of Minority Business for Participation in University of 
North Carolina Construction Contracts,” including: 

 
(a) Attend the scheduled prebid conference to explain minority business requirements to the 

prospective bidders. 
 

(b) Assist the owner to identify and notify prospective minority business prime and 
subcontractors of potential contracting opportunities. 
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(c) Maintain documentation of any contacts, correspondence, or conversation with minority 

business firms made in an attempt to meet the goals. 
 

(d)  Review jointly with the owner, all requirements of G.S. 143-128.2 (c) and G.S. 143-128.2 
(f)  (i.e. bidders’ proposals for identification of the minority businesses that will be utilized 
with corresponding total dollar value of the bid and affidavit listing Good Faith Efforts, or 
affidavit of self-performance of work, if the contractor will perform work under contract by 
its own workforce) prior to recommendation of award. 

 
(e) Make documentation showing evidence of implementation of Designer’s responsibilities 

available for review by the University of North Carolina and HUB Office, upon request. 
 
1-11 The Designer shall prepare and file the required documents for the approval of governmental 

authorities having jurisdiction over the project. 
 
1-12 In the event that bids and design fees exceed the total project cost as set forth on Page 1 of this 

agreement, then the provisions of Article 5 hereof, Limitations of Project Cost and Project Scope, 
shall apply. 

 
Construction Phase   
 
1-13 The Construction Phase will begin with the notification of award of contracts.  The Designer shall 

issue appropriate letters of Notice to Proceed to the single prime, construction manager at risk, 
or separate letters to each prime contractor in the case of separate prime bidding, which letters 
shall fix and definitely establish the beginning date of time of performance for the respective 
contract types, and the required completion date.  Copies of each such letter issued by designer 
shall be furnished to the Owner. 

 
1-14 The Designer's responsibilities during the Construction Phase shall be as described in State 

Construction Manual, and as set forth hereinafter.  His responsibilities shall include the following: 
 
 (a) Arrange for, give written notice to all appropriate parties as to time and place, and 

conduct a pre-construction conference in coordination with the Owner; 
 

(b) Establish and conduct a regular schedule of monthly meetings, for contractors' 
representatives and a representative of the Owner.  Such monthly meetings shall be 
maintained throughout the entire construction period and shall be for the primary 
purpose of assessing the progress of the work and recommending such remedial actions 
as are necessary to maintain progress and to complete the project within the contract 
time.  The Designer shall submit to the Owner a full report of each such meeting.  
Attendance, purposes, results; reports and conduct of these monthly meetings shall be 
as more fully described in the State Construction Manual; 

 
(c) Process and approve, or take other appropriate action in respect of, progress schedules, 

shop drawings and other required submissions of contractors promptly; 
 

(d) Prepare change orders as required, and have such change orders properly executed and 
approved before authorizing work on account thereof; 

 
 (e) Process contractors' applications for payment promptly for authorized work and issue 

certificates of payment; 
 

 (f) Review “MBE Documentation for Contract Payment “ (Appendix E) for compliance with 
minority business utilization commitments.  Submit Appendix E form with monthly pay 
applications to the owner and forward copies to the University of North Carolina, Office of 
the President. 
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(g) Provide general administration of the performance of construction contracts, including 
inspection and continuous liaison of the work to ensure compliance with plans and 
specifications, which inspection shall be by qualified and mutually agreed upon 
representatives of the Designer's firm not less than once per week while work is in 
progress, and as often as necessary to ensure compliance with plans and specifications; 

 
(h) Require all in-house consultants and contract consultants participating in the design of 

the project, and as named in Article 13 of this contract, to provide liaison and inspection 
services with respect to their portion of the design not less than once per week while 
work related to their design is in progress and as often as necessary to ensure compliance 
with plans and specifications; 

 
(i) Schedule and conduct final inspection of the project, coordinating the date for such 

inspection with the Owner; 
 

(j) Assemble written guarantees, affidavits, manuals of instruction for operation, and other 
required and closing papers of the contractors; issue certificates of final completion, 
certificates of compliance from all consultants whose seals appear on the plans and 
specifications as required by G.S. 133-1.1, final certificates for payment; and set date for 
beginning of the guarantee period, forwarding all closing papers to the Owner; 

 
(k) Serve as agent of the Owner as described in this contract, and within the limits and 

conditions of this contract, guarding the Owner against defects but not guaranteeing 
performance of the construction contractors. 

 
1-15 The Designer agrees that his representatives on the construction project shall be qualified by 

training and experience to make decisions and interpretations of plans and specifications, and 
shall be empowered by the Designer to do so; such decisions and interpretations shall be binding 
upon the Designer as if made by him; all such decisions shall be confirmed in writing at the earliest 
reasonable date, with copies to the Owner, conditioned that such decisions and interpretations 
shall not modify adversely the requirements of the contract documents; the Designer's 
representatives shall be replaced promptly and without protest at the request of the Owner, if in 
the opinion of the Owner, such representatives are either negligent or unqualified to perform 
their duties; and all of the above in this paragraph shall be applicable to consultants referred to 
in Paragraph 1-14(h) above. 

 
Post-Construction Phase   
 
1-16 Upon completion of the project the Designer shall correct the drawings to conform to the project 

as finally constructed, and shall deliver to the Owner corrected record drawings. 
 
1-17 Prior to final payment to the Designer he shall prepare and deliver to the Owner a final report.  

(See State Construction Manual.) 
 
1-18 Five percent (5%) of the total fee of the Designer shall be retained until approval of the record 

drawings and final report by the Owner. Final payment can be made after the Owner deems final 
documentation to be acceptable. 

 
Other Professional Services   
 
1-19 If the Designer renders basic architectural services he hereby agrees that all plans, specifications, 

detail drawings, construction inspection, etc., for engineering work pertaining to heating, 
ventilating, refrigeration, power service, or other special mechanical or structural work shall be 
done by his own organization, by registered professional engineers regularly engaged and 
particularly qualified by experience and training to do this work, or agrees to employ without 
additional cost to the Owner, and subject to the approval of the Owner, the services of a 
registered professional engineer, which contract shall bind the engineer to terms and 
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responsibilities substantially as set forth herein regarding design and construction phase services.  
(See Article 1.)  Copies of this agreement shall be furnished to the Owner.   

 
1-20 If the Designer who is a party to this contract renders basic engineering services he hereby agrees 

that plans, specifications, detailed drawings, construction inspection, etc., for architectural work 
pertaining to this project shall be done by his own organization, by registered professional 
architects regularly engaged in and particularly qualified by experience and training to do this 
work, or agrees to employ without additional cost to the Owner, and subject to approval of the 
Owner, the services of a registered professional architect regularly engaged in the work.  The 
engineer shall enter into a contract agreement with such registered professional architect, which 
contract shall bind the architect to terms and responsibilities substantially as set forth herein 
regarding design and construction phase services.  (See Article 1.)  Copies of this agreement shall 
be furnished to the Owner. 

 
1-21 The Designer shall be responsible for all designer administrative cost related to the project, 

including, but not limited to, the following: 
 

a) Providing required number of plans and specifications for review for all agencies involved 
in the project; 

 
b) Paying for all reproduction cost except as set forth in Article 6; 

 
c) Paying all cost of handling, mailing, etc., of plans and specifications to the contractors; 

 
d) Paying for all telephone calls, travel, administrative overhead cost and any other expense 

incurred by the Designer except for those items set forth in Article 2, Additional Services 
of the Designer. 

 
 

ARTICLE 2 
ADDITIONAL SERVICES OF THE DESIGNER 

 
2-1 In the event the Owner, requests in writing that the Designer perform services over, above and 

beyond the basic services described in Article 1 hereof, then the Designer may be paid for such 
additional services as herein before provided.  Additional services, for which additional 
compensation may be allowed, are as described hereinafter. 

 
(a) Revising previously approved design development or working drawings or specifications 

to accomplish changes ordered by the Owner, except where required to get the cost 
within the total project budget; 

 
(b) Preparing drawings and specifications for alternate bids for work beyond the scope of 

that originally contemplated in this agreement;  (When alternates are used to assure 
keeping project within the total project budget, no additional fee shall apply.) 

 
(c) Arranging for the work to proceed should the contractor default due to delinquency or 

insolvency; 
 

(d) Providing contract administration and inspection of construction should the construction 
contract time be extended due to no fault of the Designer; 

 
(e) Making an inspection of the project prior to expiration of the guarantee period and 

reporting observed discrepancies under guarantees provided by the construction 
contracts. 

 
(f) Other services as may be required will be negotiated. 
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ARTICLE 3 
FULL-TIME CONSTRUCTION INSPECTION 

 
3-1 The Owner, may direct the Designer in writing to provide full-time construction inspection 

services.  The Designer shall be compensated for the additional expense in a manner as mutually 
agreed upon between the Owner and the Designer and as set forth in a written amendment to 
this agreement.  Such additional compensation as is agreed to shall take into account the value 
of inspection services required to be furnished by the Designer under his fee for basic services.  
If arrangements are effected for the Designer to provide full-time inspection service, the 
representative proposed by the Designer to act in his capacity shall be subject to the prior 
approval of the Owner, and the conditions of Paragraph 1-15 under Article 1 hereof shall apply 
to such full-time inspection representative.  The use of a full-time inspector does not negate the 
conditions of Paragraph 1-14(h) under Article 1. 

 
 

ARTICLE 4 
THE OWNER'S RESPONSIBILITY 

 
4-1 The Owner shall provide full information as to its requirements for the project, consistent with 

the total project budget indicated on Page 1 of this agreement and subject to the approval of the 
State Budget Office. 

 
4-2 The Owner shall designate, when necessary, a representative authorized to act in his behalf, who 

shall examine documents submitted by the Designer, and render decisions pertaining thereto 
promptly, to avoid unreasonable delay in the progress of the Designer's work.  The Owner's 
representative shall observe the procedure of issuing instruction to contractors only through the 
Designer.  The Owner's representative shall attend monthly job meetings scheduled by the 
Designer and shall be empowered to make commitments for the Owner at such meetings. 

 
4-3 The Owner shall furnish or pay for, at cost, to the Designer, a survey of the site; giving grades and 

lines of streets, alleys, pavement and adjoining property, rights of way, restrictions, easements, 
encroachments, zoning, deed restrictions, boundaries, elevations at grid points; locations, 
dimensions, and data pertaining to existing buildings, utilities and trees; or other requirements 
for the project.  The Owner will pay, at cost, for tests and/or reports requested for determining 
subsoil and conditions.  However, this shall not apply in engineering contracts where the survey 
is part of the design. 
 

4-4 The Owner shall provide legal services as may be required or necessary for the project. 
 
4-5 Before awarding a contract, the Owner shall: 
 

(a)  Implement the University of North Carolina HUB plan. 
 

(b) Attend the scheduled prebid conference. 
 

(c) At least 10 days prior to the scheduled day of bid opening, notify minority businesses that 
have requested notices from the public entity for public construction or repair work and 
minority businesses that otherwise indicated to the Office for Historically Underutilized 
Businesses an interest in the type of work being bid or the potential contracting 
opportunities listed in the proposal.   

 
(d) Utilize other media, as appropriate, likely to inform potential minority businesses of the bid 

being sought. 
 

(e) Maintain documentation of any contacts, correspondence, or conversation with minority 
business firms made in an attempt to meet the goals. 
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(f) Review, jointly with the designer, all requirements as noted in Articles 1-10 and 1-13 above 
regarding minority business participation and documentation. 

 
(g) Document evidence of implementation of Owner’s responsibilities.  

 
 

ARTICLE 5 
LIMITATIONS OF PROJECT COST AND PROJECT SCOPE 

 
Total Project Cost   
 
5-1 The total project cost as indicated in the body of Page 1 of this agreement shall include all costs 

and expenses for which the Designer is responsible, including the design fee.  The contingency 
fund noted on Page 1 shall be reserved at the time of award of construction contracts. 

 
Cost Limitations   
 
5-2 The total project cost, as indicated in the body of Page 1 of this agreement, is derived from a 

specific appropriation or funds specifically provided for the particular project described on Page 
1.  Accordingly it shall be a condition of this agreement that the Designer shall conform his plans 
to a design, the construction cost of which together with the addition of design fees, shall not 
exceed the total project cost limitations as set forth in the body of Page 1 of this agreement. 

 
5-3 In the event that during the several stages of development of his plans the Designer's statement 

of probable construction cost together with design fees exceeds the limitations set forth on Page 
1 of this agreement, or in the event that after receipt of bids the sum total of the lowest bona 
fide bids for the entire project together with design fees exceeds the limitation set forth on Page 
1 of this agreement, then the Owner shall have the right to require the Designer, without any 
additional cost to the Owner, to modify his plans and specifications or redesign the project as 
may be necessary to bring the construction cost plus design fees within the total project cost 
limitation set forth on Page 1 of this agreement. 

 
5-4 If the probable construction cost plus design fees, or the sum total of lowest bona fide bids plus 

design fees, exceeds the limitation of total project cost set forth in the body of Page 1 of this 
agreement, and in view of this excess of cost the Owner elects to and does effect arrangements 
for additional financing sufficient to permit the project to proceed at a total project cost in excess 
of that originally contemplated by this agreement, then the Owner may modify the terms of this 
agreement with respect to a new authorized and increased total project cost.  In order to be valid 
and binding, any modification of the total project cost by the Owner must be in writing. 

 
Scope of Project   
 
5-5 The proposed scope of the project is indicated on Page 1 of this agreement.  The Designer will be 

permitted to reduce the scope of the project, within reasonable limits approved by Owner, if 
such reduction is deemed necessary in order to not exceed the total project cost as set forth in 
the body of Page 1 of this agreement. 
 

5-6 The total project cost is the primary control criteria and limitation; the scope of the project is 
secondary to project cost. 
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ARTICLE 6 
REPRODUCTION EXPENSES 

 
 
6-1 The Designer shall be required to furnish up to 30 sets of complete, approved final plans and 

specifications for the project.  For sets required in excess of the above mentioned number, the 
Designer will be paid the actual cost of reproduction.  A list of plan deposits not returned to the 
contractors shall be furnished to the Owner.  These deposits, as set forth in Notice to Bidders, 
shall be credited to the Owner. 

 
 

ARTICLE 7 
PAYMENTS TO THE DESIGNER 

 
7-1 Payments on account of the Designer's basic services shall become due and payable in an amount 

sufficient to increase the compensation for basic services to the following percentages of the 
basic fee upon completion of the phases of work as indicated hereinafter; monthly payments 
may be made if progress is satisfactory to the Owner.  Payments are not to exceed the stated 
percentages. 

 
 (a) Upon approval of Schematic Design Phase .......................................................... 15% 
 
 (b) Upon approval of Design Development Phase ..................................................... 20% 
 
 (c) Upon approval of working drawings and specification ........................................ 30% 
 
 (d) Upon receipt of bids .............................................................................................. 5% 
 
 (e) During the Construction Phase, monthly in proportion to the progress 
  of the work, up to and including final inspection and acceptance ....................... 25% 
 
 (f) Upon the closing of all construction contracts and the approval of 
  record drawings and final report ....................................................................... 5% 
  
7-2 Payments for additional services of the Designer, as defined in Article 2, shall be made at the time 

of the next payment due under schedule of payments for basic services above. 
 
 

ARTICLE 8 
ACCOUNTING RECORDS OF THE DESIGNER 

 
8-1 Records of the Designer's personnel, consultants, additional services and reimbursable expenses 

pertaining to the project, and records of accounts between the Owner and the contractors, shall 
be kept on a generally recognized account basis, and all such records shall be available to the 
Owner or his authorized representative at mutually convenient times.   
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ARTICLE 9 
OWNERSHIP OF PLANS AND SPECIFICATIONS 

 
9-1 All designs, drawings, specifications, design calculations, notes and other works developed in the 

performance of this contract shall become the sole property of the State of North Carolina and 
may be used on any other design or construction without additional compensation to the 
Designer. The use of the design, including tracings and specifications, by any person or entity, for 
the purpose other than the project as set forth in the body on Page 1 of this agreement, shall be 
at the full risk of such person or entity and the Designer shall be relieved of any liability 
whatsoever, including claims for personal injury, property damage, or death as a result of such 
other use. 

 
 

ARTICLE 10 
TERMINATION OF AGREEMENT 

 
10-1 The Owner may terminate this agreement for any reason upon ten (10) calendar days written 

notice (delivered by certified mail, return receipt requested). 
 
10-2 This agreement may be terminated by either party upon seven (7) calendar days written notice 

(delivered by certified mail, return receipt requested) should one party fail to perform in 
accordance with its terms through no fault of the other. 

 
10-3 In event of termination, the Designer shall receive payment for services rendered prior to the 

receipt of written termination notice from the Owner.  If termination results from abandonment 
or suspension of the project, then the Designer will receive termination expenses in the amount 
of five percent (5%) of the above due payment.  If termination results from non-performance of 
work, then the Designer will not receive termination expenses.  Any work done by the Designer 
prior to termination shall become the property of the Owner. 

 
10-4 For the purpose of evaluating services rendered to termination, the following shall apply: 
 

(a) Schematic Design Phase .......................................................................................... 15% 
 

(b) Completion of Design Development Phase ............................................................. 20% 
 

(c) Delivery of working drawings and specifications for review ................................... 25%  
 

(d) Approval of final drawings and specifications .........................................................  5% 
 

(e) Upon receipt of bids ................................................................................................  5% 
  

(f) Construction Phase monthly in proportion to progress of work ............................ 25% 
 

(g) Approval of record drawings and final report  ........................................................   5% 
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ARTICLE 11 
SUCCESSORS AND ASSIGNS 

 
11-1 The Owner and the Designer each binds himself, his partners, successors, legal representatives 

and assigns to the other party to this agreement and to the partners, successors, legal 
representatives and assigns of such other party in respect to all covenants of this agreement.  
Neither the Owner nor the Designer shall assign, sublet or transfer his interest in this agreement 
without the written consent of the other. 

 
 

ARTICLE 12 
EXTENT OF AGREEMENT 

 
12-1 This agreement represents the entire and integrated agreement between the Owner and the 

Designer and supersedes all prior negotiations, representations or agreements, either written or 
oral.  This agreement may be amended only by written consent. 

 
 

ARTICLE 13 
PROFESSIONAL CONSULTANTS 

 
13-1 The Designer agrees to contract with the following consultants for specialized portions of the 

work.  Each such consultant shall be required to comply with the conditions of this agreement to 
the same extent as the Designer.   (List All Consultants) 

 
 
               Mechanical Engineer             Electrical Engineer 
 
 
     (Make entries if applicable)                     (Make entries if applicable)                            

               (Firm)                    (Firm) 
 
 
 
     

                      (Address)                      (Address) 
 
 
 
Structural Engineer   Other (Specify) 
 
 
     (Make entries if applicable)                      (Make entries if applicable)                                     

               (Firm)                    (Firm) 
 
 
 
     

                      (Address)                      (Address) 
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ARTICLE 14 
SUPPLEMENTAL AGREEMENT 

 
(This article to be completed as appropriate for any supplemental items for the specific 
institution/project.) 

 
 
 
 

The lump sum fee shown on sheet 2 includes fee charges for anticipated change orders during the construction 

phase, utilizing the contingency reserve up to the total project authorization of  $_______________________. 

 
IN WITNESS WHEREOF the Owner and the Designer have executed this Agreement, the day and year 
first above written. 
 
        Designer 
Witness: 
 
 
  By:    

  
 
 
  Date:   

 
 
 
 

       Owner, State of North Carolina through 

Witness:   
 
 
  By:    

   
 
 
  Date:   
 
D627 


